ECO RFP – NNJ10336475R


SECTION F - DELIVERIES AND PERFORMANCE
F.1
LISTING OF CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference:

I.
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

	CLAUSE NUMBER
	DATE
	TITLE

	
	
	

	52.211-17
	SEP 1989
	DELIVERY OF EXCESS QUANTITIES

	52.242-15
	AUG 1989

	STOP-WORK ORDER 
(ALTERNATE I) (APR 1984) (ALT I Applicable only to cost reimbursement)

	52.242-17
	APR 1984
	GOVERNMENT DELAY OF WORK 

	52.247-34
	NOV 1991
	F.O.B. DESTINATION 


II. 
NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) PROVISIONS

	CLAUSE NUMBER
	DATE
	TITLE

	
	
	

	NONE INCORPORATED BY REFERENCE


(End of clause)
F.2
PLACE OF PERFORMANCE
The place of performance for the work called for hereunder will be the NASA/JSC/White Sands Test Facility, 12600 NASA Road, Las Cruces New Mexico and other locations where the requirements are specified in section C of this contract.

(End of clause)
F.3
PERIOD OF PERFORMANCE 
(a) The base period of performance of this contract shall be from May 1, 2013 through April 30, 2015. Task Orders placed prior to the expiration date of this contract shall remain in full force and effect until deliveries have been completed and payment has been made.  Phase-in shall be from March 1, 2013 through April 30, 2013.
(b) The periods of performance for the option years are as follows:


Option Year 1: May 1, 2015 through April 30, 2016
Option Year 2: May 1, 2016 through April 30, 2017
Option Year 3: May 1, 2017 through April 30, 2018
(End of clause)


F.4   
COMPLETION OF WORK
All work required under this contract, including submission of all reports, shall be completed on or before April 30, 2015.

(End of clause)

F.5
SHIPPING INSTRUCTIONS

(a) All documentation and hardware to be shipped to WSTF shall be shipped as identified below:

Parcel Post Shipments and Freight Shipments

Ship to:


Transportation Officer, 

NASA/JSC/White Sands Test Facility

12600 NASA Rd.

Building 120

Las Cruces, NM 88012

Mark for:

Accountable Property Officer 

Mark With:  

Contract Number: NNJ13HA03B 
For reissue to:

_____________________ 

(Name)(Mail Code)(Bldg.)(Rm.) 

(b)  Unless otherwise authorized in advance by the Contracting Officer, deliveries under this contract shall be made between the hours of 7:30 a.m. and 3:30 p.m., Monday through Friday, excluding off-Fridays and Federal holidays.

Hardware may be required to be shipped to locations other than those identified above in the performance of this contract; the “ship to; mark for; for reissue to” information shall be modified as necessary to annotate the appropriate information for each shipment. 

(End of clause)

F.6
NFS 1852.247-73 Bills of Lading (JUN 2002) (Applicable only to cost reimbursement)


The purpose of this clause is to define when a commercial bill of lading or a government bill of lading is to be used when shipments of deliverable items under this contract are Free On Board (F.O.B.) origin. Unless otherwise specified in the delivery/task order and authorized in advance by the Contracting Officer, deliveries under this contract shall be made F.O.B. Destination.

(a) Commercial Bills of Lading.  All domestic shipments shall be made via commercial bills of lading (CBLs).  The Contractor shall prepay domestic transportation charges.  The Government shall reimburse the Contractor for these charges if they are added to the invoice as a separate line item supported by the paid freight receipts. If paid receipts in support of the invoice are not obtainable, a statement as described below must be completed, signed by an authorized company representative, and attached to the invoice.   

“I certify that the shipments identified below have been made, transportation charges have been paid by (company name), and paid freight or comparable receipts are not obtainable. 


Contract Number: NNJ13HA03B
Destination:  WSTF

(b) Government Bills of Lading. 

(1) International (export) and domestic overseas shipments of items deliverable under this contract shall be made by Government Bills of Lading (GBLs).  As used in this clause, “domestic overseas” means non-continental United States, i.e. Hawaii, Commonwealth of Puerto Rico, and possessions of the United States.

(2) At least 15 days before shipment, the Contractor shall request in writing GBLs from: 

WSTF Transportation Officer
NASA/JSC/White Sands Test Facility

12600 NASA Road

Building 120

Las Cruces, NM 88012

If time is limited, requests may be by telephone: 575-524-5140. 

Requests for GBLs shall include the following information:




(i)  Item identification/ description.


(ii) Origin and destination. 

   
(iii) Individual and total weights.

   
(iv) Dimensional Weight.


(v)  Dimensions and total cubic footage. 

    
(vi) Total number of pieces. 

    
(vii) Total dollar value.


(viii) Other pertinent data. 

(End of clause)
F.7

PHASE-IN, PHASE-OUT AND CLOSE-OUT
(a) Contractor Phase-In

(1) The services provided by this contract are vital to the Government’s overall effort.  Therefore, continuity of these services must be maintained at a consistently high level without disruption.  The Contractor is expected to meet full performance requirements from the start date of the base contract period.  

(2) The Phase-In period shall not exceed 61 calendar days prior to the start date of the base contract period.  During this time, the Contractor shall not be responsible for performance of the effort described in the SOW.  The Contractor shall accomplish Phase-In in accordance with Section J-04, Phase-In Plan.
(3) After 61 calendar days from the effective date of the contract (i.e., on the 62nd day), the Contractor shall assume full responsibility for the effort covered by the SOW.

(4) During phase-in, the Contractor shall:

(i) participate in meetings with the predecessor contractor(s) to identify and discuss problems or areas requiring attention during the phase-in period; and

(ii) perform all activities described in the Contractor’s phase-in plan submitted with its proposal, and all activities necessary, to ensure effective transfer of all effort from the predecessor contractor(s) and readiness to assume full contract performance.  As a minimum, phase-in must include the following:  all personnel must be trained and must meet contract requirements (e.g., certifications, permits); all Installation Accountable Government  Property must be inventoried; qualified staff must be available and ready to assume performance (and must have obtained security clearances (if required) and been badged by JSC/WSTF); a plan must be implemented to negotiate an executable Collective Bargaining Agreement (CBA); and an Associate Contractor Agreement (ACA) with the TEST Contractor must be negotiated and implemented.

(iii) Office space will be provided by the Government during the Phase-In period.
(5) The total firm-fixed-price of Phase-In shall not exceed the price set forth in clause B.3 “Contract Phase-In (Firm-Fixed-Price).”  Any costs incurred in excess of this amount shall be unallowable under this or any other Government contract.

(b) Contractor Phase-Out/Close-out
(1) Prior to contract completion, a successor contractor(s) may be selected to perform the work requirements covered by the SOW.  The Contractor will conduct an orderly phase-out of contract activities prior to completion of this contract and assumption of responsibility for the effort described in the SOW by a successor contractor(s).  The Contractor shall remain responsible for the effort covered by the SOW during phase-out activities.

(2) Upon written notice by the Contracting Officer, the Contractor shall conduct phase-out activities for up to 60 calendar days prior to the contract completion date, including:

(i)  support periodic meetings with the successor contractor(s) to identify and discuss problems or areas requiring attention during the phase-out period; and 

(ii)  negotiate in good faith, a plan with the successor contractor(s) to determine the nature and extent of phase-in and phase-out activities required.  The plan shall include effective transfer of all effort to the successor contractor(s); training of personnel; and any other agreements or steps necessary to ensure a smooth transition between the contracts.  The plan shall be subject to the Contracting Officer’s approval.

(3) Close-Out activities shall be accomplished in accordance with FAR 52.237-3 “Continuity of Services.” The Contractor shall accomplish Close-Out in accordance with DRD ECO-019, Contract Close-Out Plan.
(End of clause)

F.8  
PERFORMANCE ASSESSMENT
a) As part of the Government’s surveillance activities a periodic performance assessment will be conducted under this contract.  This information will be provided to the contractor for corrective actions and performance improvement.  In addition, performance assessments will be used by the Government to provide a basis for decisions leading to the exercising of options for continued performance.  The contracting officer’s determination will follow the procedures provided under NFS 1817.207-70, Analysis to support exercise of options.

b) The Government will provide the contractor with performance feedback semi-annually in response to contractor-provided information per DRD-ECO-001, and annually at the end of each contract year, in accordance with NFS 1842.15, Contractor Performance Information.  Ongoing performance feedback will be given through monthly management meetings.  Additionally, the Performance Work Statement, Section 4.0, provides performance standards that will be evaluated as part of this clause.

c) In the Price performance area, the efficient use of skill mix utilized and hours expended in performance of task orders will be rated more favorably.
Period of Performance:
	
	Period start
	Period End

	Phase-in
	March 1, 2013
	April 30, 2013

	Base
	
	

	Period 1
	May 1, 2013
	October 31, 2013

	Period 2
	November 1, 2013
	April 30, 2014

	Period 3
	May 1, 2014
	October 31, 2014

	Period 4
	November 1, 2014
	April 30, 2015

	Option 1
	
	

	Period 5
	May 1, 2015
	October 31, 2015

	Period 6
	November 1, 2015
	April 30, 2016

	Option 2
	
	

	Period 7
	May 1, 2016
	October 31, 2016

	Period 8
	November 1, 2016
	April 30, 2017

	Option 3
	
	

	Period 9
	May 1, 2017
	October 31, 2017

	Period 10
	November 1, 2017
	April 30, 2018


(End of clause)
F.9        TASK/DELIVERY ORDER TYPE

Task and delivery orders may be fixed-price or cost reimbursement. Clauses applicable to cost reimbursement and fixed-price are contained within this contract schedule.  The appropriate clauses (either cost reimbursement or fixed-price) within the contract will apply to a task/delivery order based on the type of order issued (cost reimbursement or fixed-price). Specific ordering procedures are listed in clause H.3 “Task Ordering Procedure”.
Amendments to orders may be issued in the same manner as original orders.  The Contractor shall provide any resubmittals or supplemental data requested by the Government within 3 working days (unless otherwise negotiated with the Project Manager and another time frame is explicitly and expressly agreed upon).  The contractor's proposal will utilize the direct, indirect and fee rates established in Sections B.9 “Rate Table for Pricing Task/Delivery Orders (Cost Reimbursement)” and B.10 “Rate Table for Pricing Task/Delivery Orders (Fixed-Price)”, to determine the estimated costs for each IDIQ Task Order.
(End of clause)
F.10
OPTION TO EXTEND THE PERIOD OF PERFORMANCE
In accordance with Section I clause, FAR 52.217-9, Option to Extend the Term of the Contract, the Contracting Officer may exercise the option(s) identified in F.3, Period of Performance, by issuance of a unilateral contract modification.    Should the option be exercised, the resultant contract will include all terms and conditions of the basic contract as it exists immediately prior to the exercise of the option, except for the following changes:
Option I

1. Contract clause F.3, Period of Performance, will be modified at paragraph (a) to state:
(a) The base period of performance of this contract shall be from May 1, 2013 through April 30, 2016. Task Orders placed prior to the expiration date of this contract shall remain in full force and effect until deliveries have been completed and payment has been made.  Phase-in shall be from March 1, 2013 through April 30, 2013.
2. Contract clause F.4, Completion of Work, will be modified to state:
All work required under this contract, including submission of all reports, shall be completed on or before April 30, 2016.

3. Clause 52.216-18, Ordering, which is incorporated by reference at contract clause I.1(I), will be modified to state:

(A) ANY SUPPLIES AND SERVICES TO BE FURNISHED UNDER THIS CONTRACT SHALL BE ORDERED BY ISSUANCE OF DELIVERY ORDERS OR TASK ORDERS BY THE INDIVIDUALS OR ACTIVITIES DESIGNATED IN THE SCHEDULE. SUCH ORDERS MAY BE ISSUED FROM May 1, 2013 THROUGH April 30, 2016.
Option 2
1. Contract clause F.3, Period of Performance, will be modified at paragraph (a) to state:

(a) The base period of performance of this contract shall be from May 1, 2013 through April 30, 2017. Task Orders placed prior to the expiration date of this contract shall remain in full force and effect until deliveries have been completed and payment has been made.  Phase-in shall be from March 1, 2013 through April 30, 2013. 

2. Contract clause F.4, Completion of Work, will be modified to state:
All work required under this contract, including submission of all reports, shall be completed on or before April 30, 2017.

3. Clause 52.216-18, Ordering, which is incorporated by reference at contract clause I.1(I), will 

be modified to state:

(A) ANY SUPPLIES AND SERVICES TO BE FURNISHED UNDER THIS CONTRACT SHALL BE ORDERED BY ISSUANCE OF DELIVERY ORDERS OR TASK ORDERS BY THE INDIVIDUALS OR ACTIVITIES DESIGNATED IN THE SCHEDULE. SUCH ORDERS MAY BE ISSUED FROM May 1, 2013 THROUGH April 30, 2017.
Option 3
1. Contract clause F.3, Period of Performance, will be modified at paragraph (a) to state:

(a) The base period of performance of this contract shall be from May 1, 2013 through April 30, 2018. Task Orders placed prior to the expiration date of this contract shall remain in full force and effect until deliveries have been completed and payment has been made.  Phase-in shall be from March 1, 2013 through April 30, 2013.
2. Contract clause F.4, Completion of Work, will be modified to state:
All work required under this contract, including submission of all reports, shall be completed on or before April 30, 2018.

3. Clause 52.216-18, Ordering, which is incorporated by reference at contract clause I.1(I), will 

be modified to state:

(A) ANY SUPPLIES AND SERVICES TO BE FURNISHED UNDER THIS CONTRACT SHALL BE ORDERED BY ISSUANCE OF DELIVERY ORDERS OR TASK ORDERS BY THE INDIVIDUALS OR ACTIVITIES DESIGNATED IN THE SCHEDULE. SUCH ORDERS MAY BE ISSUED FROM May 1, 2013 THROUGH April 30, 2018.
(End of clause)

 [END OF SECTION]
F-6

